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NOTICE INVITING TENDER 
 

 

 

 

NAME OF WORK: SELECTION OF CONTRACTOR FOR SUPPLY OF BOS ITEMS AND 

I&C OF 2MWp GRID CONNECTED GROUND MOUNT SOLAR POWER PLANT 

 

 

 

 

 

 

 

 

 

 

 

Last date of submission of Tender :  23.03.2023 up to 5.30 PM  

Date of   Bid Opening :  24.03.2023 up to 11.00 AM 

INKEL Ltd. 

7/473ZA – 5 & 6, 1
st
 and 2

nd
 Floor, Ajiyal 

Complex, Kakkanad, Cochin, Pin: 682030 

(Kerala) Phone: 0484 2978101 
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More details can be had from the Office of INKEL Limited during working hours from : 

 

Designation : Assistant Manager -Procurement , RE Dept. 

Contact number : 0484-2978101 / 103 

Email : sreekumar.pg@inkel.in  

All subsequent Government orders connected to tenders and any revision in the rates of taxes 

would also be applicable to this tender. 

INKEL Limited reserves the right to accept or reject any or all tenders without assigning any 

reason thereof. 
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10 Inverter 2 LT Panel 1RX3CX150 SQ.MM, 1.1kV, XLPE AL. ARM CABLE

11 Inverter 3 LT Panel 1RX3CX150 SQ.MM, 1.1kV, XLPE AL. ARM CABLE

12 Inverter 4 LT Panel 1RX3CX150 SQ.MM, 1.1kV, XLPE AL. ARM CABLE

13 Inverter 5 LT Panel 1RX3CX150 SQ.MM, 1.1kV, XLPE AL. ARM CABLE

14 Inverter 6 LT Panel 1RX3CX150 SQ.MM, 1.1kV, XLPE AL. ARM CABLE

15 Inverter 7 LT Panel 1RX3CX150 SQ.MM, 1.1kV, XLPE AL. ARM CABLE

16 Inverter 8 LT Panel 1RX3CX150 SQ.MM, 1.1kV, XLPE AL. ARM CABLE

17 LT PANEL TRANSFORMER 6RX3CX400 SQ.MM, 1.1kV, XLPE AL. ARM CABLE

18 TRANSFORMER HT PANEL 1RX3CX300 SQ.MM, HT, XLPE, AL. ARM CABLE

19 HT PANEL DP STRUCTURE 1RX3CX300 SQ.MM, HT, XLPE, AL. ARM CABLE

20 UPS DB LT PANEL 1 1RX3CX2.5 SQ.MM CU. FLEX CABLE

21 UPS DB LT PANEL 2 1RX3CX2.5 SQ.MM CU. FLEX CABLE

22 UPS DB HT PANEL 1RX3CX2.5 SQ.MM CU. FLEX CABLE

21 UPS DB SCADA PANEL 1RX3CX2.5 SQ.MM CU. FLEX CABLE

22 UPS DB TRANSFORMER 1 1RX3CX2.5 SQ.MM CU. FLEX CABLE

23 UPS DB TRANSFORMER 2 1RX3CX2.5 SQ.MM CU. FLEX CABLE

24 Auxiliary Power DB PUMP CONTROL 1RX3CX2.5 SQ.MM CU. FLEX CABLE

25 Auxiliary Power DB UPS 1RX3CX4 SQ.MM CU. FLEX CABLE

26 UPS  UPS DB 1RX3CX4 SQ.MM CU. FLEX CABLE

27 Auxiliary Power DB Internal Wiring --

NOTE:
This Cable schedule is indicative only. Bidder is to prepare his quote based on tender specification and site 

requirements.
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ANNEXURE – 15: TENTATIVE COMMUNICATION CABLE SCHEDULE 

 

 

 

 

 

 

 

 

 

 

 

 



From To
1 Inverter 1 Inverter 2 4CX1.0 SQ.MM. SHIELDED ARMOURED COMM. CABLE

2 Inverter 2 Inverter 3 4CX1.0 SQ.MM. SHIELDED ARMOURED COMM. CABLE

3 Inverter 3 Inverter 4 4CX1.0 SQ.MM. SHIELDED ARMOURED COMM. CABLE

4 Inverter 4 SCADA Panel/RTU 4CX1.0 SQ.MM. SHIELDED ARMOURED COMM. CABLE

5 Inverter 5 Inverter 6 4CX1.0 SQ.MM. SHIELDED ARMOURED COMM. CABLE

6 Inverter 6 Inverter 7 4CX1.0 SQ.MM. SHIELDED ARMOURED COMM. CABLE

7 Inverter 7 Inverter 8 4CX1.0 SQ.MM. SHIELDED ARMOURED COMM. CABLE

8 Inverter 8 SCADA Panel/RTU 4CX1.0 SQ.MM. SHIELDED ARMOURED COMM. CABLE

9 Weather Station SCADA RTU 4CX1.0 SQ.MM. SHIELDED ARMOURED COMM. CABLE

10 LT PANEL SCADA RTU 4CX1.0 SQ.MM. SHIELDED  COMM. CABLE

11 HT PANEL SCADA RTU 16CX1.0 SQ.MM. SHIELDED COMM. CABLE

12 TRANSFORMER MARSHALING KIOSK SCADA RTU 16CX1.0 SQ.MM. SHIELDED COMM. CABLE

13 TRANSFORMER MARSHALING KIOSK HT PANEL 16CX1.0 SQ.MM. SHIELDED COMM. CABLE

14 TRANSFORMER MARSHALING KIOSK LT PANEL 16CX1.0 SQ.MM. SHIELDED COMM. CABLE

15 HT PANEL LT PANEL 1RX3CX2.5 SQ.MM CU. FLEX CABLE

16 HT Panel Metering Cubicle SCADA RTU 2RX2CX0.5 Sq.mm Cu Cable

17 Neutral CT 1 LT PANEL 1RX2CX2.5 SQ.MM CU. FLEX CABLE

18 Neutral CT 2 LT PANEL 1RX2CX2.5 SQ.MM CU. FLEX CABLE

NOTE:

This Cable schedule is indicative only. Bidder is to prepare his quote based on tender specification and site 

requirements.

TENTATIVE CONTROL & COMMUNICATION CABLE SCHEDULE - 2MWp 
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